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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. June 15, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 95835
CUMBERLAND County
Section 16-00081-00-GR
Project GMXU-746 ()

Various Routes

District 7 Construction Funds

Guardrail improvements at various locations in Cumberland County.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



CONTRACT 95835
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

(Adopted 4-1-16) (Revised 1-1-18)
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CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET #

1
2
3
4
5
6
7
8

©

10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35

X Additional State Requirements for Federal-Aid Construction Contracts
X Subletting of Contracts (Federal-Aid Contracts)
X EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts
Asbestos Bearing Pad Removal

Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal

Temporary Stream Crossings and In-Stream Work Pads
Construction Layout Stakes Except for Bridges

Construction Layout Stakes

Use of Geotextile Fabric for Railroad Crossing

Subsealing of Concrete Pavements

Hot-Mix Asphalt Surface Correction

Pavement and Shoulder Resurfacing

Patching with Hot-Mix Asphalt Overlay Removal

Polymer Concrete

PVC Pipeliner

Bicycle Racks

Temporary Portable Bridge Traffic Signals

Work Zone Public Information Signs

Nighttime Inspection of Roadway Lighting

English Substitution of Metric Bolts

Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

Quality Control/Quality Assurance of Concrete Mixtures

Digital Terrain Modeling for Earthwork Calculations

Reserved

Preventive Maintenance — Bituminous Surface Treatment (A-1)
Reserved

Reserved

Reserved

Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
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64
67
68
78
83
89
90
91
92
95
98
100
104
106
107
109
111
112
114
116
117
118
119
120
128
144
146
147
153
154
155
156
157
160
164



CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
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LRS 7 [ Bidding Requirements and Conditions for Material Proposals ...............cc...cccveeeeneennn... 179
LRS 8 Reserved. PPN £ < 1
LRS 9 [ ] Bituminous Surface Treatments ... 186
LRS 10 Reserved . . .... 187
LRS 11 I:IEmponment Practices . PSR £
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LRS 13 [] Selection of Labor .. e, 192
LRS 14 [] Paving Brick and Concrete Paver Pavements and Sldewalks ...................................... 193
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Description of Work

Cooperation with Utilities

Joint Utility Locating Information for Excavators
Traffic Control Plan

Seeding Class 2 (Special)

Clearing

Borrow Areas, Use Areas, and/or Waste Areas

Removal and Replacement of Steel Plate Beam Guardrail, Rail Element

Steel Railing Removal

Guardrail Removal Special

Steel Plate Beam Guardrail, Type A (Special)
Steel Plate Beam Guardrail, Short Radius
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File
Name
80099
80382
80274
80192
80173
80241
50261
5048l
50491
5053l
80366
80386
80396
80384
80198
80199
80293

80311
80277
80261
80387
* 80029
80378
80388
80229
80304
80246
80347

80383
80376
80392
80336
* 80393
80045
* 80394
80165
80349
80371
80390
80377
80389
80359
80385
80300
80328
34261
80157

Pg.

10

14

25

26

28

29

Special Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Calcium Aluminate Cement for Class PP-5 Concrete Patching
Class A and B Patching

Compensable Delay Costs
Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided
Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking
Disadvantaged Business Enterprise Participation

Dowel Bar Inserter

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance
Hot-Mix Asphalt — Tack Coat

Lights on Barricades

Longitudinal Joint and Crack Patching

Manholes, Valve Vaults, and Flat Slab Tops

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portable Changeable Message Signs

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Sidewalk

Preformed Plastic Pavement Marking Type D - Inlaid
Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
Nov. 1, 2017
Jan. 1, 2018
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Jan. 1, 2017
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
Jan. 1, 2018
April 1, 2014
Jan. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2016
Nov. 1, 2017
April 1, 2015
Aug. 1, 2017
April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006

Revised
Jan. 1, 2014
April 1, 2016
Aug. 1, 2017
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

July 1, 2016

April 1, 2016
April 1, 2016
Nov. 1, 2014

April 2, 2018
Jan. 1, 2018

Aug. 1, 2017
Nov. 1, 2017
April 1, 2016
Jan. 1, 2018

Nov. 1, 2017

April 1, 2016

March 2, 2018

Aug. 1, 2014
April 1, 2018
Jan. 1, 2010
April 1, 2016
April 1, 2017
Nov. 1, 2017
April 1, 2016

Jan. 1, 2006



File

Name
80306

80395
80340
80127
* 80397
80391
80317
80298

20338
80318

80288
80302
80071

Eile
Name
80368
80369

80338

80379

80381

Pqg. Special Provision Title Effective Revised
Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Nov. 1, 2012 Jan. 1, 2018
Shingles (RAS)
Sloped Metal End Section for Pipe Culverts Jan. 1, 2018
Speed Display Trailer April 2, 2014  Jan. 1, 2017
30 | X | Steel Cost Adjustment April 2, 2014 Aug. 1, 2017
33 | X | Subcontractor and DBE Payment Reporting April 2, 2018
34 | X | Subcontractor Mobilization Payments Nov. 2, 2017
Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013  April 1, 2016
Temporary Pavement Marking (NOTE: This special provision was April 1, 2012 April 1, 2017
previously named “Pavement Marking Tape Type 1V".)
Training Special Provision Oct. 15, 1975
Traversable Pipe Grate for Concrete End Sections (Note: This Jan. 1, 2013 Jan. 1, 2018
special provision was previously named “Traversable Pipe Grate”.)
Warm Mix Asphalt Jan. 1, 2012  April 1, 2016
35 | X | Weekly DBE Trucking Reports June 2, 2012  April 2, 2015
36 | X | Working Days Jan. 1, 2002
The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions.
Special Provision Title New Location Effective Revised
Light Tower Article 1069.08 July 1, 2016
Mast Arm Assembly and Pole Article 1077.03(a)(1) July 1, 2016
Portland Cement Concrete Partial Depth Hot-Mix Recurring CS #35 April 1, 2014  April 1, 2016
Asphalt Patching
Steel Plate Beam Guardrail Articles 630.02, 630.05, Jan. 1, 2017
630.06, and 630.08
Traffic Barrier Terminal, Type 1 Special Article 631.04 Jan. 1, 2017
Tubular Markers Articles 701.03, 701.15, Jan. 1, 2017

80380

701.18, and 1106.02



SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials” in effect on
the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Project GMXU(746), Section 16-00081-00-GR, and in case of conflict with any
part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall
govern.

DESCRIPTION OF WORK

The work on this section, located on various routes throughout Cumberland County, consists of
furnishing all equipment, labor, and materials necessary for removal of existing guardrail and
terminals, installing new steel plate beam guardrail and traffic barrier terminals, earthwork,
seeding, and erosion control, and all other appurtenant and collateral work as shown in the
plans and as required by these special provisions.

COOPERATION WITH UTILITIES

The Contractor shall familiarize himself with the location of all utilities and structures that may be
found in the vicinity of the construction. The Contractor shall conduct his operations to avoid
damage to the above-mentioned utilities or structures. Should any damage occur due to the
Contractor’s negligence, repairs shall be made by the Contractor at his expense in a manner
acceptable to the Engineer. The Contractor shall notify all utility owners of his construction
schedule and shall coordinate construction operations with the utility owners so that relocation of
utility lines and structures may proceed in an orderly manner. Notification shall be in writing with
copies transmitted to the Engineer.

JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS

The Contractor’s attention is directed to the fact that there exists within the State of lllinois a Joint
Utility Locating Information for Excavators (J.U.L.I.LE.) System. All utility companies and
municipalities which have gas mains and a number of others are a part of this system.

Instead of the Contractor notifying each individual utility owner that he will be working within the
area, it will only be necessary to call the number of the Joint Utility Locating Information for
Excavators System which is 811 or (800) 892-0123 and they will notify all member utility
companies involved that their respective utility should be located. A minimum of forty-eight hours
advance notice is required and the political name of the township where the work is located, as
shown on the cover sheet, along with other location information such as land section and quarter
section will have to be given.



TRAFFIC CONTROL PLAN

Traffic control shall be according to the applicable sections of the Standard Specifications for
Road and Bridge Construction, the guidelines contained in the Illinois Manual on Uniform Traffic
Control Devices for Streets and Highways, the Supplemental Specifications, these Special
Provisions, and any special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related Highway Standards which are
included in this contract:

1) Highway Standards
a) Standard 701001
b) Standard 701006
c) Standard 701201
d) Standard 701901
e) Standard BLR 21

Limitations of Construction. The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.

1. All lanes shall be kept open to two-way traffic at all times, except when construction
operations require, as directed by the Engineer, temporarily closing of one lane. All
lanes will be required to be open to traffic overnight, on weekends, and on holidays.
The Engineer will be the sole judge as to the necessity of lane closures and the length
and duration of same.

2. Access to all residences, commercial entrances, and side roads shall be
maintained during construction.

3. One barricade will be required at the end of all incomplete guardrail.

Traffic Control And Protection, Standard 701001 Traffic Control and Protection, Standard
701006 shall be used for construction operations that do not encroach closer than 15 ft. from
the edge of pavement. Traffic Control and Protection, Standard 701001 will not be measured for
payment in accordance with Article 701.19(a) of the Standard Specifications.

Traffic Control And Protection, Standard 701006 Traffic Control and Protection, Standard
701006 shall be used for the operations of earthwork, seeding, and other construction
operations that do not encroach closer than 2 ft. from the edge of pavement. Traffic Control and
Protection, Standard 701006 will not be measured for payment in accordance with Article
701.19(a) of the Standard Specifications.

Traffic Control and Protection, Standard 701201 shall be utilized for operations requiring a lane
closure during working hours. Traffic Control and Protection, Standard 701201 will be paid for at
the contract unit price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION,
STANDARD 701201.

Traffic Control and Protection, Standard BLR 21 shall be used to close CH 4 (Location 7), CH 5
(Location 29), CH 19 (Location 45), and CH 18 (Location 46) at the bridges during bridge ralil
replacement. Maximum closure time is 3 calendar days. Traffic Control and Protection,




Standard BLR 21 will be paid for at the contract unit price per LUMP SUM for TRAFFIC
CONTROL AND PROTECTION, STANDARD BLR 21.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer. The cost of furnishing, erecting, maintaining,
and removing the required signs shall be incidental to the contract.

All other traffic control and protection required will not be measured for payment and will be
considered included in the cost of the contract.

SEEDING, CLASS 2 (SPECIAL)

Description. This work shall consist of seed bed preparation, fertilizing, mulch and seeding in
areas as outlined on the plans and as directed by the Engineer. This work shall be in
accordance with Section 250 and Section 251 of the Standard Specifications and the following
provisions.

Materials. All permanent vegetation areas disturbed during construction shall be seeded with
Class 2 mixture as specified in Section 250 of the Standard Specifications. Mulch shall be
applied to seeded areas at a rate of 2 tons/acre using Mulch, Method 2 as specified in Section
251 of the Standard Specifications. Fertilizer nutrients are required and shall be applied
according to the rates in Section 250.04 of the Standard Specifications. Agricultural ground
limestone will not be required.

Basis of Payment. This work shall be paid for at the contract unit price per acre for SEEDING
CLASS 2 (SPECIAL). The items of seed, mulch, fertilizer nutrients, and soil preparation, along
with all material, equipment, and labor will not be paid for separately, but shall be considered as
included in the contract unit price per acre for SEEDING CLASS 2 (SPECIAL).

CLEARING

The Contractor is hereby informed and shall understand that at some locations shrubs, brush,
weeds, and other vegetation may be encountered that must be removed in order to widen
shoulders and install traffic barrier terminals. The cleaning of shrubs, brush, weeds and other
vegetation will not be paid for separately but shall be included in the contract unit bid price for the
pay items involved. All work shall be done in a neat and workmanlike manner and to the
satisfaction of the Engineer.

BORROW AREAS, USE AREAS, AND/OR WASTE AREAS

In addition to the provisions contained in Article 107.22 of the Standard Specifications, any
required submittal(s) to the District office shall require four (4) copies sent for processing. All
copies of pictures submitted shall be in color.

REMOVAL AND REPLACEMENT OF STEEL PLATE BEAM GUARDRAIL, RAIL ELEMENT

Description:
This work consists of the removal and replacement of steel plate beam guardrail elements

where existing guardrail is attached to a structure.




This work shall be according to the applicable portions of Sections 630, 632, and 633 of the
Standard Specifications and as provided elsewhere in the Plans.

At locations where guardrail is attach to structures, the Contractor shall remove the existing
steel plate beam guardrail rail elements, and install new steel plate beam guardrail elements
on the existing posts and blockouts.

Method of Measurement:
This work shall be measured for payment in feet. The measured distance shall be from
panel joint to panel joint and shall include all rails, bolts, nuts, and washers.

Basis of Payment:

This work shall be paid for at the contract unit price per foot for REMOVAL AND
REPLACEMENT OF STEEL PLATE BEAM GUARDRAIL, RAIL ELEMENT which price shall
include all rails, bolts, nuts and washers.

STEEL RAILING REMOVAL

Description:

This work consists of the partial removal of steel rail elements, including rails, a portion of
the existing posts, bolts, nuts and washer, at the locations as shown on the plans or as
directed by the Engineer.

Construction Requirements:

This work shall be according to applicable portions of Section 501 of the Standard
Specifications and as provided elsewhere in the plans and as directed by the Engineer. The
Contractor shall remove existing rail elements and a portion of the existing posts as detailed in
the plans. The cut portion of the existing posts shall be treated according to the requirements of
AASHTO M36.

Method of Measurement:
This work shall be measured for payment in feet. The length measured will be the overall
length along the top longitudinal rail element through all posts and gaps

Basis of Payment:
This work shall be paid for at the contract unit price per foot for STEEL RAILING
REMOVAL

GUARDRAIL REMOVAL SPECIAL

Description:
This work consists of removing steel plate beam guardrail rail elements from posts attached to

bridges. This work shall be done as specified in Section 632 of the Standard Specifications.

Method of Measurement:
This work will be measured for payment in feet along the top edge of the rail elements
continuous through laps and splices.

Basis of Payment:
This work will be paid for at the contract unit price per foot for GUARDRAIL REMOVAL
SPECIAL.




STEEL PLATE BEAM GUARDRAIL, TYPE A (SPECIAL)

Description:
This work shall consist of installing new blockouts, wood shims, and steel plate beam guardrail

rail elements on existing posts attached to bridges.

Construction Requirements:
This work shall be done as specified in Section 630 of the Standard Specifications. Blockouts
and wood shims shall be as specified in the plans.

The existing posts and proposed steel plate beam guardrail rail elements shall be drilled as
shown in the plans.

Method of Measurement:
This work will be measured for payment in feet along the top edge of the rail elements
continuous through laps and splices.

Basis of Payment:
This work will be paid for at the contract unit price per foot for STEEL PLATE BEAM

GUARDRAIL, TYPE A (SPECIAL).

STEEL PLATE BEAM GUARDRAIL, SHORT RADIUS
This work consists of furnishing and erecting Steel Plate Beam Guardrail Type A and posts as
shown in the plans and as directed by the Engineer.

This work shall be performed as specified in Section 630 of the Standard Specifications and as
detailed on the plans. The guardrail shall be fabricated and constructed to the radius and length
shown on the plans of as directed by the Engineer. The Contractor shall verify all dimensions
and modifications in the field prior to ordering materials.

This work will be measured in feet along the top edge of the rail elements, continuous through
laps and splices.

This work will be paid for at the contract unit price per foot for STEEL PLATE BEAM
GUARDRAIL, (SHORT RADIUS).
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Cumberland County

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONSTRUCTION AND MAINTENANCE SIGNS

Effective: January 1, 2004
Revised: June 1, 2007

All references to Sections or Articles in this specification shall be construed to mean a specific

Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

701.14. Signs. Add the following paragraph to Article 701.14:

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and
have a black legend on a fluorescent orange reflectorized background, meeting, as a
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02.



AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.



Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.
Equipment will be the same as for a minor delay, except Contractor-owned

equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’'s yard or another job and the cost to re-mobilize, whichever is less.
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Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

. Article 108.04(b)(3) or | No working days have been charged for two
Working Days | article 108.04(b)(4) | consecutive weeks.
. : The Contractor has been granted a minimum
Con[;z[[eetlon 22:2:: lggggggggg °" | two week extension of contract time, according
' to Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ) -

up to $50 000,000 One Propct Superintendent,
One Engineer, and
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One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as

follows.

Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)

Where:TE = Duration of approved time extension in calendar days.

% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.

OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more

than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party

any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can
be expected to perform 10.0% of the work. This percentage is set as the DBE
participation goal for this contract. Consequently, in addition to the other award criteria
established for this contract, the Department will only award this contract to a bidder who
makes a good faith effort to meet this goal of DBE participation in the performance of the
work. A bidder makes a good faith effort for award consideration if either of the following
is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Ultilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Ultilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
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